



SSA-V Appendix 4

Project and Progress plan

Multi-channel Continuity automation and
playout

NRK-MA3542-22E

[Contractor name]

[Contractor logo]

Norwegian Broadcasting Corporation Ltd. (NRK)

Bjørnstjerne Bjørnsons Plass 1

N-0340 OSLO, Norway

Switchboard: +47 23 04 70 00

Website: www.nrk.no

Norwegian Business Registration NO976 390 512

Table of Contents

1. Introduction	3
2. Project and progress plan.....	3
3. Duration of the support and maintenance agreement.....	3

1. INTRODUCTION

Plans for the establishment of the system before the system is fully operative and accepted by the Customer, must be placed in Appendix 4 of the Customization agreement.

Any reference to “clause” refers to a section in the main text of the SSA-V Agreement.

2. PROJECT AND PROGRESS PLAN

The Contractor shall provide a plan for establishing the support and maintenance service. Please include this description in Appendix 4 of the Customization agreement (SSA-T), including any prerequisites or demands to the Customer's organization.

3. DURATION OF THE SUPPORT AND MAINTENANCE AGREEMENT

The Agreement shall be for a term of minimum five (5) years starting from the date set out on page two of the Agreement.