



Broadcast Control System (BCS)

NRK 2023-1264

SSA-V Appendix 4 – Project and progress plan for the establishment phase

[Contractor name]

[Contractor logo]

Norwegian Broadcasting Corporation Ltd. (NRK)

Bjørnstjerne Bjørnsons plass 1

N-0340 OSLO, Norway

Switchboard: +47 23 04 70 00

Website: www.nrk.no

Norwegian Business Registration NO976 390 512

Table of Contents

1	INTRODUCTION	3
2	PROJECT AND PROGRESS PLAN	3
3	DURATION AND TERMINATION WITHOUT CAUSE (CLAUSE 4.1).....	3

1 INTRODUCTION

The Customer shall in this Appendix provide a plan for establishing the maintenance and support service for the BCS solution as per the SSA-T Agreement.

Plans for the establishment of the BCS solution before the system is fully operative and accepted by the Customer, must be outlined in SSA-T Appendix 4.

Text inserted by the Contractor should be marked with blue font.

Note: the remaining descriptions of this Appendix will be clarified during the negotiation phase.

2 PROJECT AND PROGRESS PLAN

The Customer shall provide a plan for establishing the maintenance and support service for the BCS solution as per the SSA-T Agreement.

Please include this description in Appendix 4 of the SSA-T Agreement, including any prerequisites or demands to the Customer's organization.

3 DURATION AND TERMINATION WITHOUT CAUSE (CLAUSE 4.1)

If a duration other than that stipulated in the Agreement's clause 4.1 or a commencement date other than that stipulated on page two of the Agreement has been agreed, the Customer shall specify it here.