


Nord Fasad



Vest Fasad


Øst Fasad

- 10041
- 10042
- 10043
- 10044
- 10045
- 10046
- 10047
- 10048
- 10049
- 10050
- 10051


Sør Fasad

REINHALD I GANGVEI
 REINHALDSDALE

headlin Byggetech 4F original.jpg	
<p>Arbeidsteigning</p> <p>Prosjekt: 201 Type: 201 Planering 1. etg.</p>	<p>UnitTeam AS Tasta barnehage Sakunneven 28 4020 Stavanger</p> <p>Prosjekt: 201 Type: 201 Planering 1. etg.</p>



- 10052 AM 300 H Leik/Sov 11,2 m²
- 10053 AM 500 H Lekeareal 54,9 m²
- 10054 AM 500 H Fing Garderobe 6,5 m²
- 10055 AM 300 H Stellerom 6,0 m²
- 10056 AM 300 H H.C.WC 2,4 m²
- 10057 AM 300 H Vask/Tørk 4,0 m²
- 10058 AM 300 H Garderobe 4,3 m²
- 10059 AM 300 H Tørk 2,0 m²
- 10060 AM 500 H WC 2,1 m²
- 10061 AM 300 H Stellerom 6,9 m²
- 10062 AM 300 H H.C.WC 6,9 m²
- 10063 AM 300 H Grov garderobe 36,0 m²
- 10064 AM 300 H Kjøkken 24,6 m²
- 10065 AM 300 H Lekeareal 56,9 m²
- 10066 AM 300 H Leik/Sov 10,1 m²
- 10067 AM 300 H Lager/Gr. rom 13,6 m²
- 10068 AM 300 H Fing Garderobe 6,5 m²
- 10069 AM 500 H H.C.WC 2,4 m²
- 10070 AM 500 H Stellerom 6,0 m²
- 10071 AM 500 H Lekeareal 54,9 m²
- 10072 AM 300 H Leik/Sov 11,2 m²



RENHOLD I GANGENE
RENHOLD DAGS

<p>Arbeidssteiging</p> <p>hedaIn Byggetech 4f_origInall.jpg</p>	<p>UnitTeam AS Tasta barnehage Saltunveien 28 4026 Stavanger</p> <p>Prosjekt nr. 202 Planlegging 2. etg.</p>